STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMM ISSIONER

July 20, 2004

Subject: Camden

Project No. NH-1869(10)E
PIN 1869.10

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your Bid Package:

In the Bid Book and Plan Sheets change all references to Federal Project No.
NH-1869(10) to now read NH-1869(10)E.

Make this change in pen and ink.

Delete page 18 of the “Schedule of Items’ dated 040624 one page, and replace
with the attached page 18 “ Schedule of Items’ one page, dated 040720.

Delete “Specia Provision Section 107 Time' dated June 14, 2004 one page, and
replace with the attached “Specia Provision Section 107 Time” one page, dated
July 16, 2004.

Delete “Special Provison Section 107 Time (Contract Completion)” dated
June 17, 2004 one page, and replace with the attached “ Special Provision Section 107
Time (Contract Completion)” one page, dated July 16, 2004.

Add the attached one page entitled “DWSRF Supplemental General Conditions  for
Projects Done in Conjunction with MDOT” one page, dated 2/6/04.

Make the following change in pen and ink.

On * Specia Provision Section 608 Detectable Warnings (Masonry Pavers)” page 2 of
3, “Construction Requirements” Placing A.- Sand Settings Bed: Delete the entire
sentence for No. 1 and replace with the following: “The Contractor shall spread the
bedding sand evenly in the defined area and shall screed the sand to a depth of %
inchesto 1 % inches over a compacted gravel base.”
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Please make the following changes to the Plan Sheets in pen and ink:

On Plan Sheet No. 3 of 122 entitled “ Quantity Sheet” add the following Item:
202.20-Removing Bituminous Concr ete Pavement—1675.00- M 2

The Department has received the following Request for Information:

Q) Aretest pitspaid “rental” or are they incidental to an Item?

R) No direct payment will be made for Test Pits. Payment shall be considered
incidental to related contract items.

Q) Note #38 — flush all storm drains ...rental or incidental to an item?

R) Payment will be made under the appropriate equipment rental items.

Q) Note # 63 — material & labor paid as labor — how would equipment be paid?
R) Payment will be made under the appropriate equipment rental items

Q) Note # 6 Utilities — stone walls, fences, bounds, lawns — incidental or paid by
item?

R) No direct payment will be made for this work. Payment shall be considered
incidental to related contract items.

Q) Specia Provision, Section 403, Note #15 — calls for 75 mm of 19mm and 75mm
of “intermediate” layer to be placed prior to winter suspension. There is no
“intermediate” layer in the typical sections-please explain.

R) Note #15 requires 75mm of 19.0mm HMA Base and 40mm of 12.5mm HMA Base
be placed prior to Winter Suspension. The remaining 35mm of 12.5 wearing surface
may be placed prior to winter suspension or in the next construction season.

Q) Sheet 25 — note “construct headwall, rebuild stone wall removed for pipe
installation”- is this paid under the 525 items or incidental to another Item?

R) Theremove and reset wall shall be considered incidental to the pipe
installation.

Q) Sheet 23 — note remove & reset shrubs, sta. 1+923.2, 1+925, 1+927 It — how are
these paid?

R) All shrubsto be removed and reset shall be paid as Hand Labor 629.05.

Q) Verizon does not address the fact that they have any underground services yet
there is underground phone cable shown from 1+060 Rt. Is this cable
abandoned?



R) The cable is not abandoned, and it is anticipated to not be impacted by
construction.

Q) What is the intended extent of Item 202.191- Removing Existing Pipes (Lump
Sum)? Is it the intent to remove the old utilities even when they are not in the
new trench lines?

R) Removing existing pipes as shown on the plans at various locations. These
include driveway culverts and some cross pipes that are being abandoned.

Q) Item 526.301 Temporary Concrete Barriers Type 1-can you please tell us
where these will be located? We cannot find them on the project plans.

R) Type 1 Barriers will be located as directed by the Resident-see quantity for this
Item on Plan Sheet 3 of 122 entitled Plan Quantity.

Q) Section 652-given the amount of work and the restricted schedule will the
Maine DOT waive the 1.6km (1 mile) of two-way traffic operation?

R) No

Q) How are handling & Disposal costs paid for on the asbestos cement pipe that is
to be removed?

R) There is no anticipated asbestos cement pipe.

Q) What is the stationing of the existing PCC Pavement to be removed? How is
reclaim to be done in these areas? Can typical sections of the existing roadway be
provided at existing PCC Pavement? How is the bituminous concrete over-lay at
PCC Pavement to be removed and how is the removal paid? Reclam base is
shown under new pavement at all existing roadway section stations. What materia
will replace the Bituminous and PCC Pavement removal areas? Canit al be
removed, replaced with gravel, and traffic allowed to run on gravel during
construction (Including utility work)?

R) The approximate extent of the PCC Pavement is from STA 1+060 to 1+290. Itis
approximately 150mm thick and 6090mm wide. The bituminous on the top of the
PCC Pavement is approximately 175-200mm thick. The removal of the bituminous
pavement will be paid for under item 202.20. The PCC pavement will be removed
and replaced with TYPE D gravel and traffic will be allowed to run on the
gravel during construction according to the Standard Specification. The millings
will be placed on the new gravel from 1+060 to 1+290 and reclaimed with the new
gravel. The placing of the millings on the new gravel shall beconsidered incidental to
item 202.20.



Q) What are the time restrictions that AQUA Maine has on installing and
maintaining temporary water lines?

R) The temporary water line will be in place and available April 15, 2005 and be
maintained until June 30, 2003,

Q) If work is performed during winter months will MDOT plow and sand through
the work area, with all other maintenance being the responsibility of the
contractor?

R) No

Q) General Note #2 in the plans states: “The actual lines for clearing shall be
established in the field by the resident engineer” and notes on several plan sheets
state that clearing limits shail be determined in the field. Since clearing is a lump
sum Ttem will an adjustment to the lump sum price be made following final
determination of clearing limits?

R) Clearing limits laid out on plans are the maximum limits, and those limits may
be “reduced” by the resident based on field conditions.

Consider these changes and information prior to submitting your bid on

July 21, 2004.
Sincerely,
/W

Scott Bickford
Contracts & Specifications Engineer



4 ‘.‘ MAINE DEPARTMENT OF TRANSPORTATION PAGE: 18

- = DATE: 040720
\ SCHEDULE OF ITEMS REVISED:
‘CONTRACT ID: 001869.10 PROJECT (S) : NH-1869(10)E
CONTRACTOR :
LINE| ITEM ] APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmm e | ———m
| i AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1823.34 BLOWOFF VALVE i I I | I
1860 | ASSEMBLY ] 4.000]| | | I

|1824.30 FIRE HYDRANTS | | | | I
1870 ‘ | ’ 3.000] | ] |

I1824.32 REMOVE AND RESET | ‘ I I | |
1880 | HYDRANTS | 3.000] | I I

I1825.42 50 MM COPPER | | | I I
1890 | SERVICE | 50.000| | I |

1825.43 25 MM COPPER | I ' | I |
1900 | SERVICE | 320.000]| | | |

|202.20 REMOVING | | | I |
1905 |BITUMINOUS CONCRETE [ 1675.000 | | | |
| PAVEMENT IM2 | | | |

[890.01 SPECIAL WORK #1 [ | I I |
1910 |STATE PARK ROAD OVERLAY |LUMP | LUMP [ I |



Camden

1869(10)E
July 16, 2004
SPECIAL PROVISION
SECTION 107
TIME

The Contractor shall schedule its work such that it will accommodate a
suspension of work for the following date :

July 1, 2005 thru September 6, 2005

The Contractor shall not perform any work on this project during this time
period without prior approval from the Resident. Also no work is to begin on this
project prior to September 6, 2004.

During this suspensiontwo way traffic must be maintained at all times.

Prior to suspension of work, an initial course of hot mix asphalt shall be placed on
al excavated or milled travelway pavement (3) days prior to the suspension. Any
additional gravel needed to maintain two way traffic shell be incidental to 652
maintenance of traffic.

Supplemental Liquidated Damages shall be accessed the Contractor in the amount
of five hundred dollars ($500.00) per day for every calendar day beyond the three
days alowed and shall continue until the initial course of pavement described
above is complete

lofl



Camden

1869(10)E
July 16, 2004
SPECIAL PROVISION
SECTION 107
TIME

(Contract Completion)

The specified contract completion date is June 30, 2006.
Surface paving shall be extended to November 1, 2004 — 05.
Failure to Complete the Work within the allowed date above will result in

Liquidated Damages set forth in Section 107 of the Standard
Specifications.

lofl



DWSRF Supplemental General Conditions for Projects Done

1.

2.

In Conjunction with MDOT
2/6/04

Disclaimer

The Water Utility portion of this contract is expected to be funded in part by a
State Revolving Loan.

The Department of Human Services is not party to any portion of this overall
contract.

Inspection

The Department of Human Services shall have access to the project site for
inspection of the Water Utility work

Access to Records
DHS, MMBB, and US Comptroller General, or any authorized representatives

shall have the right to access records from the Department of Transportation
pertinent to this project.





